Project Budget

Major Capital Improvement Program
Design & Funding Approval Budget

State of Maine

Department of Education
Division of School Facilities Services

MSAD #32 - ASHLAND PreK-12 SCHOOL LEWIS + MALM ARCHITECTURE
Elementary - Middle - High School Budget Combined - Design and Funding Approval
Grades PreK-12 Capacity 350 Students August 12, 2008
Major Capital Improvement Program | Other Funding
State/ Local Me.High Perf.
Local Only Total Schools
A NEW CONSTRUCTION
1 New Construction $10,943,748 $1,161,512 $12,105,260 $100,000
2 Renovations $62,693 $0 $62,693 $0
3 Built in Equipment $665,175 $54,550 $719,725 $0
4 Technology & Communications Infrastructure $330,193 $34,845 $365,038 $0
5 Site Prep $1,354,918 $0 $1,354,918 $0
6 Site Development $1,491,502 $115,435 $1,606,937 $0
7 Site Utilities $353,670 $0 $353,670 $0
8 Demolition $574,770 $0 $574,770 $0
9 Subtotal $15,776,669 $1,366,342 $17,143,011 $100,000

B ADMINISTRATIVE COSTS & RESERVE

10 Land $235,500 $38,500 $274,000 $0
11 Moveable Equipment $660,386 $69,691 $730,077 $0
12 Technology $330,193 $0 $330,193 $0
13 Advertising/Insurance/Legal $41,211 $0 $41,211 $0
14 % for Art $50,000 $0 $50,000 $0
15 Bid Contingency $788,834 $68,317 $857,151 $0
16 Construction Contingency $788,834 $68,317 $857,151 $0
17 Subtotal $2,894,958 $244,825 $3,139,783 $0

C FEES AND SERVICES

18 Architect/Engineer $1,071,520 $94,277 $1,165,797 $20,000
19 Architect/Engineer Renovation $7,520 $0 $7,520 $0
20 A/E Reimbursable $33,801 $0 $33,801 $0
21 Environmental Permitting $67,978 $0 $67,978 $0
22 Life Cycle Cost Analysis $5,000 $0 $5,000 $0
23 Asbestos Removal $50,000 $0 $50,000 $0
24 Commissioning $46,300 $3,700 $50,000 $0
25 Clerk of the Works $150,330 $11,784 $162,114 $0
26 Owners Representative $36,025 $0 $36,025 $0
27 Temporary Facilities $56,000 $0 $56,000 $0
28 Surveys/Soils/Testing $20,900 $0 $20,900 $0
29 Subtotal $1,545,374 $109,761 $1,655,135 $20,000
D PROJECT TOTALS $20,217,001 $1,720,928 $21,937,929 $120,000
E TOTAL PROJECT COST (Including All Available Project Funds) $22,057,929

Design Funding Approval 8/14/2008



